“THE TAJ TOWERS”
(A Group Housing Project)
Sector-104, Nohali, Punjab
(PHASE II, TOWER: PICTOR)
SUPER AREA =21350 SQFT (Excluding Car Parking Area)
CLP-BSP=3550 per SgF1.(10® & 11® Floor) DPP-BSP=3250 par SqFt.(10® & 112 Floor)

4 BEHK LUXURIOUS APARTMENTS

Construction Linked Installment Payment Plan (C.L.P)

S.No. Installments of Booked Apartment Percentage (%)
1 Booking Amount 10%
2 Within 45 days of Booking 15%
3 Withm 15 days of start of construction 7%
4 Casting of 1st floor roof slab 1%
s Casting of 3rd floor roof slab 7 %
6 Castng of 3th floor roof slab 7 %
7 Castmg of 7th floor roof slab 7%
8 Casting of 9th floor roof slab 5%
9 Casting of final roof slab 5%
10 Completion of brick work 5%
11 Completion of mternal plaster 5% + 30% of PLC (If Any)
12 Completion of floorme 5% + 3% of PLC (If Any)
13 Start of wood work 5%+ 3% of ECP (If any)
14 Start of mternal pamtme 5% + 50% of ECP (If any)
15 At the tune of offer of possession 5 %o + Other Applicable (If any)




Down Payment Plan (D.P.P)

S.Noe. Installments of Booked Apartment Percentage (%)
1 Booking Amount 10%
2 Within 30 days of Booking 15%
3 Withm 45 days of booking 35% +PLC (If Any)
4 Withm 60 days of booking 35 % + ECP (If Any)
< At the time of offer of possession 3%0 + Other Applicable (If any)

No Extra Charges For Below Mentioned Approx. Savings in Rupees
EDC&IDC 300,000
Fabricated Car Parking (one) 200,000
Intersst Free Maintenance Security (IFANLS) 64,500
Club Membership 50,000
Gen-Set Power Backup 2K W 20,000

Total Savings Rs. 6,34 500/-

Additional Car Parking: rs 2 Lacs

Additional power Backup Rs 20000 per kw



